STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 14/ 06 I'N SAN DI EGO COUNTY | N SAN DI EGO 12/ 19/ 06
CONTRACT NUMBER 11- 279804 FROM 30TH STREET PEDESTRI AN CONTRACT CODE 'C '
LOCATI ON 11- SD-5-R13. 1/ R13. 4 OVERCROSSI NG TO 28TH STREET 75 CONTRACT | TEMS

OVERCRGOSSI NG
W DEN RAMVP FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB4N 2, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 215
NUMBER OF Bl DDERS 2 ENG NEERS EST 2,576,822. 00 AMOUNT UNDER 405, 456. 00 PERCENT UNDER EST 15. 73
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,171, 366. 00 1 ERRECAS | NC 619 390-6400 CC PREF CLAI MED
00395434
P O BOX 640 FAX 619 443-3002
LAKESI DE CA 92040
2 2,206, 034. 00 2 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 CC PREF CLAI MED
00750542
P O BOX 229000 FAX 858 453-6034

SAN DI EGO CA 92192-9000



11- 279804 Bl D245

11- SD-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS ENVI RONMVENTAL CLEARI NG ( PORTI ON)
SPRI NG VALLEY CA
ATLAS FENCE FENCE, RAIL AND SI GNS
SAN DI EGO CA
C M C FONTANA STEEL REI NFCRCI NG STEEL
SAN MARCOS CA
DALEY CORPORATI ON ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE
SAN DI EGO CA
DALEY CORPORATI ON M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON
SAN DI EGO CA
DI VERSI FI ED LANDSCAPE LANDSCAPE AND | RRI GATI ON
W NCHESTER CA
LEKCS ELECTRI C ELECTRI CAL
EL CAJON CA
MARI NA ERCSI ON CONTRCL EROSI ON CONTRCL ( PORTI ON)
ANAHEI M CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NGS

CHULA VI STA CA

SOLI D STRUCTURES M NOR CONCRETE AND M NOR STRUCTURES
LA MESA CA



11- 279804
11- SD-5-R13
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 19/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
PAMONA CA

AMERI CAN CONCRETE
SAN MARCCS CA

ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J V LAND CLEARI NG
SAN DI MAS CA

LEKCS ELECTRI C
EL CAJON CA

PACI FI C COAST STEEL
SAN DI EGO CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

TI TAN DVBE | NC
REDDI NG CA

CONCRETE BARRI ER RAI L

M NOR CONCRETE

TEMPORARY SHORI NG

METAL BEAM GUARD RAI L, FENCI NG AND SI GNS

LANDSCAPE AND | RRI GATI ON

CLEARI NG AND GRUBBI NG

SI GNAL AND LI GHTI NG

REBAR

STRI PI NG

WATER PCOLLUTI ON CONTRCL PROGRAM



11- 279804 Bl D245

11- SD-5-R13 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 4,000. 00 4, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 25, 000. 00 25, 000. 00

3 (S) 074023 TEMPORARY EROSI ON CONTROL M 1, 240 1.30 1,612.00

4 074028 TEMPORARY FI BER ROLL M 320 13. 00 4,160. 00

5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 4, 400. 00 4, 400. 00

6 (S) 074037 MOVE- | N MOVE- QUT EA 4 800. 00 3, 200. 00

( TEMPORARY ERCSI ON CONTROL)

7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 310. 00 3, 100. 00

8 074041 STREET SWEEPI NG LS LUWP SUM 30, 000. 00 30, 000. 00

9 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 500. 00 1, 500. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 500. 00 4, 500. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
12 (S) 010842 TRAFFI C PLASTI C DRUM EA 5 65. 00 325. 00
13 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 62 9. 00 558. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 13, 000. 00 13, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 60. 00 18, 000. 00
16 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 14 210. 00 2,940. 00
17 150605 REMOVE FENCE M 24 50. 00 1, 200. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 25. 00 500. 00
19 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 60 32.00 1, 920. 00
20 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 40 19. 00 760. 00
21 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 33 32.00 1, 056. 00
22 150742 REMOVE ROADSI DE SI GN EA 5 160. 00 800. 00
23 150805 REMOVE CULVERT M 50 85. 00 4, 250. 00
24 150820 REMOVE | NLET EA 4 720. 00 2, 880. 00
25 152320 RESET ROADSI DE SI GN EA 1 370. 00 370. 00
26 152390 RELOCATE ROADSI DE SI GN EA 3 450. 00 1, 350. 00
27 152604 MODI FY | NLET EA 1 1, 600. 00 1, 600. 00
28 153210 REMOVE CONCRETE VB 29 135. 00 3, 915. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 000. 00 12, 000. 00
30 190101 ROADWAY EXCAVATI ON VB 2,690 33. 00 88, 770. 00
31 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,800. 00 4,800. 00
32 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 600 68. 00 108, 800. 00
33 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 300 160. 00 208, 000. 00
34 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 20, 000. 00 20, 000. 00
35 200114 ROCK BLANKET MR 140 155. 00 21, 700. 00
36 203021 FI BER ROLLS M 550 8. 00 4, 400. 00



11- 279804 Bl D245

11- SD-5- R13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 23, 000. 00 23, 000. 00
38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 21, 000. 00 21, 000. 00
39 208910 EXTEND 250 MV CONDUI T M 2 1, 400. 00 2, 800. 00
40 260201 CLASS 2 AGGREGATE BASE VB 990 57.00 56, 430. 00
41 390102 ASPHALT CONCRETE ( TYPE A) TONN 610 152. 00 92, 720. 00
42 394001 PLACE ASPHALT CONCRETE DI KE M 260 20. 00 5, 200. 00
43 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 33 65. 00 2,145. 00
AREA)
44 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 500 800. 00 400, 000. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 4,500. 00 54, 000. 00
46 (F) 511070 RI PPED TEXTURE ( REI NFORCI NG BAR) MR 350 190. 00 66, 500. 00
47 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 25, 900 4.00 103, 600. 00
48 (S) 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 2.6 185. 00 481. 00
(1.6 MV UNFRAVED)
49 (S) 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 3.6 200. 00 720. 00
(2.0 MVt UNFRAVED)
50 (S) 560242 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 7 250. 00 1, 750. 00
(2.0 MV FRAMED)
51 566011 ROADSI DE SI GN - ONE POST EA 3 650. 00 1, 950. 00
52 566012 ROADSI DE SI GN - TWO POST EA 1 2, 000. 00 2, 000. 00
53 620913 600 MM ALTERNATI VE Pl PE CULVERT M 210 425. 00 89, 250. 00
54 650077 750 MM REI NFORCED CONCRETE Pl PE M 6 800. 00 4, 800. 00
55 664105 750 MM Bl TUM NOUS COATED CORRUGATED M 8 1, 300. 00 10, 400. 00
STEEL PIPE (2.77 MV THI CK)
56 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 6 850. 00 5, 100. 00
57 731502 M NOR CONCRETE (M SCELLANEQUS VB 30 1, 100. 00 33, 000. 00
CONSTRUCTI ON)
58 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 555 3. 60 5, 598. 00
59 802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 300. 00 2, 600. 00
60 820107 DELI NEATOR ( CLASS 1) EA 15 50. 00 750. 00
61 (S) 832001 METAL BEAM GUARD RAI LI NG M 27 105. 00 2, 835. 00
62 (SF)839521 CABLE RAI LI NG M 164 32. 00 5, 248. 00
63 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 1 3, 700. 00 3, 700. 00
64 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 900. 00 3, 900. 00
65 839704 CONCRETE BARRI ER ( TYPE 60D) M 170 345. 00 58, 650. 00
66 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 39 43. 00 1, 677. 00
67 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 52 6. 00 312. 00
68 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 440 3.50 1, 540. 00



11- 279804 Bl D245

11- SD-5-R13 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 72 7.00 504. 00
70 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 30 8. 00 240. 00
71 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 173, 000. 00 173, 000. 00
72 (S) 860703 I NTERCONNECTI ON CONDUI T AND CABLE LS LUWP SUM 25, 500. 00 25, 500. 00
73 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 1, 100. 00 1, 100. 00
74 (S) 861503 MODI FY LI GHTI NG LS LUWP SUM 27, 000. 00 27,000. 00
75 999990 MOBI LI ZATI ON LS LUMP SUM 195, 000. 00 195, 000. 00

TOTAL 2,171, 366. 00



11- 279804 Bl D245

11- SD-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
12/ 14/ 06 12/ 19/ 06
| TEM SECOND
Bl D AMOUNT

1 1, 200. 00 1200. 00

2 29, 000. 00 29000. 00

3 1.20 1488. 00

4 10. 00 3200. 00

5 4, 500. 00 4500. 00

6 570. 00 2280. 00

7 350. 00 3500. 00

8 20, 000. 00 20000. 00

9 4, 000. 00 4000. 00
10 2, 800. 00 2800. 00
11 28, 000. 00 28000. 00
12 140. 00 700. 00
13 10. 00 620. 00
14 3, 500. 00 3500. 00
15 55. 00 16500. 00
16 469. 00 6566. 00
17 52. 00 1248. 00
18 24.00 480. 00
19 35. 00 2100. 00
20 21.00 840. 00
21 35. 00 1155. 00
22 100. 00 500. 00
23 120. 00 6000. 00
24 470. 00 1880. 00
25 390. 00 390. 00
26 480. 00 1440. 00
27 640. 00 640. 00
28 77.00 2233. 00
29 12, 000. 00 12000. 00
30 54. 00 145260. 00
31 19, 000. 00 19000. 00
32 43. 00 68800. 00
33 87.00 113100. 00
34 19, 000. 00 19000. 00
35 132. 00 18480. 00
36 11. 00 6050. 00
37 25, 600. 00 25600. 00
38 23, 000. 00 23000. 00
39 1, 540. 00 3080. 00
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11- 279804

11- SD-5-R13
12/ 14/ 06
SECOND

Bl D AMOUNT
69. 00 68310. 00
130. 00 79300. 00
14. 00 3640. 00
48. 00 1584. 00
1, 340. 00 670000. 00
1, 900. 00 22800. 00
82. 00 28700. 00
3.20 82880. 00
200. 00 520. 00
210. 00 756. 00
270. 00 1890. 00
690. 00 2070. 00
2,210.00 2210. 00
270. 00 56700. 00
670. 00 4020. 00
890. 00 7120. 00
740. 00 4440. 00
2,400. 00 72000. 00
5. 00 7775. 00
1, 350. 00 2700. 00
51. 00 765. 00
112. 00 3024. 00
35. 00 5740. 00
4,040. 00 4040. 00
4,220. 00 4220. 00
183. 00 31110. 00
45. 00 1755. 00
6. 00 312. 00
3.50 1540. 00
7.00 504. 00
9. 30 279. 00
174, 000. 00 174000. 00
29, 000. 00 29000. 00
1, 200. 00 1200. 00
29, 000. 00 29000. 00
200, 000. 00 200000. 00
2,206, 034. 00
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